

Central Portal for Philippine Government Procurement Oppurtunities

<u>Help</u>

Bid Notice Abstract

Invitation to Bid (ITB)

Procuring Entity		76886						
-	CITY	CITY OF LAOAG, ILOCOS NORTE						
ïtle	Cons	struction/Re	habilitation of Drain	age and Concrete Pavement at	Different L	ocation	s, Laoag City	
rea of Delivery	lloco	s Norte						
Solicitation Numbe	er:	2023-09-0	11	Status			Active	
Trade Agreement:		Implement Regulation	ting Rules and าร					
Procurement Mode	e:	Public Bid	ding	Associated Components				
Classification:		Civil Works						
Category:		Constructi	on Projects	Bid Supplements				
Approved Budget for the Contract:		PHP 7,498,170.90						
Delivery Period:				Document Request List				
Client Agency:								
,				Date Published			29/09/202	
Contact Person:		Esmeralda	a Bareng Antonio					
		Economist II Laoag City Hall Laoag City Ilocos Norte Philippines 2900 63-77-7705964 63-77-7705140 esmie712@gmail.com		Last Updated / Time			05/10/2023 08:11 A	
				Closing Date / Time			18/10/2023 15:30 P	
Line Items	milation of Dr	ainage and	Concrete Pavemen	t at Different Locations, Laoag C	City			
1	Product/Ser Rehabilitation	vice Name	along Agosto Stree	Description et (East Side) between Rizal	City Quantity 1	UOM Lot	Budget (PHP) 499,904.26	
1	Product/Ser	vice Name	along Agosto Stree	Description et (East Side) between Rizal astro Avenue, Brgy. 4 San	Quantity	1 1	,	
1	Product/Ser Rehabilitation	vice Name n of	along Agosto Stree Street and F.R. Ca Guillermo, Laoag along Primo Lazar	Description et (East Side) between Rizal astro Avenue, Brgy. 4 San City To St. (Southern Portion) from to Z. Flores St., Brgy. 5 San	Quantity	1 1	0 ()	
1 2 3	Product/Ser Rehabilitation Drainage Rehabilitation	vice Name n of n of	along Agosto Stree Street and F.R. Ca Guillermo, Laoag along Primo Lazar C.A. Samonte St. Pedro, Laoag City along Don S. Herr	Description et (East Side) between Rizal astro Avenue, Brgy. 4 San City o St. (Southern Portion) from to Z. Flores St., Brgy. 5 San mando Ave. (West Portion) from ng South at Brgy. 8 San	Quantity 1	Lot	499,904.26	
1 2 3 4	Product/Ser Rehabilitation Drainage Rehabilitation Drainage Rehabilitation	vice Name n of n of n of	along Agosto Stre Street and F.R. Ca Guillermo, Laoag along Primo Lazar C.A. Samonte St. Pedro, Laoag City along Don S. Herr Zamora Street goi Vicente, Laoag Cit along Mabini St. (S	Description et (East Side) between Rizal astro Avenue, Brgy. 4 San City o St. (Southern Portion) from to Z. Flores St., Brgy. 5 San mando Ave. (West Portion) from ng South at Brgy. 8 San	Quantity 1 1	Lot	499,904.26 499,957.93 499,974.78	
1 2 3 4 5	Product/Ser Rehabilitation Drainage Rehabilitation Drainage Rehabilitation Drainage	vice Name n of n of n of	along Agosto Stree Street and F.R. Ca Guillermo, Laoag G along Primo Lazar C.A. Samonte St. Pedro, Laoag City along Don S. Herr Zamora Street goi Vicente, Laoag Cit along Mabini St. (S Lagasca St. going Laoag City along Mckinley St.	Description et (East Side) between Rizal istro Avenue, Brgy. 4 San City oo St. (Southern Portion) from to Z. Flores St., Brgy. 5 San mando Ave. (West Portion) from ng South at Brgy. 8 San ty Southern Portion) from	Quantity 1 1 1	Lot Lot Lot	499,904.26 499,957.93 499,974.78 499,797.04	
1 2 3 4 5 6	Product/Ser Rehabilitation Drainage Rehabilitation Drainage Rehabilitation Drainage Rehabilitation Drainage	vice Name n of n of n of n of	along Agosto Stree Street and F.R. Ca Guillermo, Laoag along Primo Lazar C.A. Samonte St. Pedro, Laoag City along Don S. Herr Zamora Street goi Vicente, Laoag Cit along Mabini St. (S Lagasca St. going Laoag City along Mckinley St. to Magat Salamat City along Ligot St. (W	Description et (East Side) between Rizal astro Avenue, Brgy. 4 San City o St. (Southern Portion) from to Z. Flores St., Brgy. 5 San hando Ave. (West Portion) from ng South at Brgy. 8 San by Southern Portion) from West, Brgy. 10 San Jose, from North End of Road going St., Brgy. 12 San Isidro, Laoag estern Portion) from M.H Del Brgy. 13 Nra. Sra. De	Quantity 1 1 1 1	Lot Lot Lot Lot	499,904.26 499,957.93 499,974.78 499,797.04 499,698.47	
1 2 3 4 5 6 7	Product/Ser Rehabilitation Drainage Rehabilitation Drainage Rehabilitation Drainage Rehabilitation Drainage Rehabilitation Drainage	vice Name n of n of n of n of n of	along Agosto Stre Street and F.R. Ca Guillermo, Laoag along Primo Lazar C.A. Samonte St. Pedro, Laoag City along Don S. Herr Zamora Street goi Vicente, Laoag Cii along Mabini St. (S Lagasca St. going Laoag City along Mckinley St. to Magat Salamat City along Ligot St. (W Pilar going South, Vistacion, Laoag O	Description et (East Side) between Rizal astro Avenue, Brgy. 4 San City o St. (Southern Portion) from to Z. Flores St., Brgy. 5 San hando Ave. (West Portion) from ng South at Brgy. 8 San by Southern Portion) from West, Brgy. 10 San Jose, from North End of Road going St., Brgy. 12 San Isidro, Laoag estern Portion) from M.H Del Brgy. 13 Nra. Sra. De	Quantity 1 1 1 1 1 1	Lot Lot Lot Lot Lot	499,904.26 499,957.93 499,974.78 499,797.04 499,698.47 499,892.15	
1 2 3 4 5 6 7 8	Product/Ser Rehabilitation Drainage Rehabilitation Drainage Rehabilitation Drainage Rehabilitation Drainage Rehabilitation Drainage Rehabilitation Drainage	vice Name n of n of n of n of n of n of	along Agosto Stre Street and F.R. Ca Guillermo, Laoag along Primo Lazar C.A. Samonte St. Pedro, Laoag City along Don S. Herr Zamora Street goi Vicente, Laoag Citi along Mabini St. (S Lagasca St. going Laoag City along Mckinley St. to Magat Salamat City along Ligot St. (We Pilar going South, Visitacion, Laoag along Abadilla St. City from Back of Brgy.	Description et (East Side) between Rizal astro Avenue, Brgy. 4 San City o St. (Southern Portion) from to Z. Flores St., Brgy. 5 San hando Ave. (West Portion) from ng South at Brgy. 8 San ty Southern Portion) from West, Brgy. 10 San Jose, from North End of Road going St., Brgy. 12 San Isidro, Laoag estern Portion) from M.H Del Brgy. 13 Nra. Sra. De City	Quantity 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	Lot Lot Lot Lot Lot Lot	499,904.26	

printableBidNoticeAbstract

	Laoag City			
Rehabilitation of Drainage	along Gen. Luna St. from Basa St. going East, Brgy. 20 San Miguel, Laoag City	1	Lot	499,949.22
Rehabilitation of Drainage	along L. Ablan St. (West Portion) between M.H. Del Pilar St. and Gen. Luna St., Brgy. 21 San Pedro, Laoag City	1	Lot	499,784.93
Rehabilitation of Drainage	along Dandan St. (North Portion) from L. Ablan St. going East, Brgy. 22 San Andres, Laoag City	1	Lot	499,897.34
Rehabilitation of Drainage	along Herrera St. (East Portion) from J.P. Rizal St. going North, Brgy. 29 San Tomas, Laoag City	1	Lot	499,885.40
Rehabilitation of Concrete Pavement	at Sitio 1 and 2, Brgy. 49-B Raraburan, Laoag City	1	Lot	499,944.16
Construction of Canal Lining	at Sitio Cabatingan, Brgy. 62-B Navotas, Laoag City	1	Lot	499,966.52
	Drainage Rehabilitation of Drainage Rehabilitation of Drainage Rehabilitation of Drainage Rehabilitation of Concrete Pavement Construction of Canal	Rehabilitation of Drainagealong Gen. Luna St. from Basa St. going East, Brgy. 20 San Miguel, Laoag CityRehabilitation of Drainagealong L. Ablan St. (West Portion) between M.H. Del Pilar St. and Gen. Luna St., Brgy. 21 San Pedro, Laoag CityRehabilitation of Drainagealong Dandan St. (North Portion) from L. Ablan St. going East, Brgy. 22 San Andres, Laoag CityRehabilitation of Drainagealong Herrera St. (East Portion) from J.P. Rizal St. going North, Brgy. 29 San Tomas, Laoag CityRehabilitation of Drainageat Sitio 1 and 2, Brgy. 49-B Raraburan, Laoag CityConstruction of Canalat Sitio Cabatingan, Brgy. 62-B Navotas, Laoag	Rehabilitation of Drainagealong Gen. Luna St. from Basa St. going East, Brgy. 20 San Miguel, Laoag City1Rehabilitation of Drainagealong L. Ablan St. (West Portion) between M.H. Del Pilar St. and Gen. Luna St., Brgy. 21 San Pedro, Laoag City1Rehabilitation of Drainagealong Dandan St. (North Portion) from L. Ablan St. going East, Brgy. 22 San Andres, Laoag City1Rehabilitation of Drainagealong Herrera St. (East Portion) from J.P. Rizal St. going North, Brgy. 29 San Tomas, Laoag City1Rehabilitation of Concrete Pavementat Sitio 1 and 2, Brgy. 49-B Raraburan, Laoag City1Construction of Canalat Sitio Cabatingan, Brgy. 62-B Navotas, Laoag1	Rehabilitation of Drainagealong Gen. Luna St. from Basa St. going East, Brgy. 20 San Miguel, Laoag City1LotRehabilitation of Drainagealong L. Ablan St. (West Portion) between M.H. Del Pilar St. and Gen. Luna St., Brgy. 21 San Pedro, Laoag City1LotRehabilitation of Drainagealong Dandan St. (North Portion) from L. Ablan St. going East, Brgy. 22 San Andres, Laoag City1LotRehabilitation of Drainagealong Dandan St. (North Portion) from L. Ablan St. going East, Brgy. 22 San Andres, Laoag City1LotRehabilitation of Drainagealong Herrera St. (East Portion) from J.P. Rizal St. going North, Brgy. 29 San Tomas, Laoag City1LotRehabilitation of Concrete Pavementat Sitio 1 and 2, Brgy. 49-B Raraburan, Laoag City1LotConstruction of Canalat Sitio Cabatingan, Brgy. 62-B Navotas, Laoag1Lot

Time

Venue

06/10/2023

City Conference Hall City Hall Building Annex Laoag City

Other Information

Republic of the Philippines Province of Ilocos Norte **BIDS AND AWARDS COMMITTEE** CITY OF LAOAG

Date

INVITATION TO BID

The LAOAG CITY, through the 20% Development Fund through its Bids and Awards Committee (BAC) with Phil-GEPS Solicitation Number 2023-09-011, invites contractors to submit their bid/s for the contracts with Line Item Numbers 1-15 (Construction/Rehabilitation of Drainage and Concrete Pavement at Different Locations, Laoag City). The BAC is conducting Public Bidding for these Contracts in accordance with RA 9184 and its Implementing Rules and Regulations (IRR).

Bidders should have completed, within from the date of submission and project. The description of an eligible bidder is contained in the Bidding Documents, particularly, in Section IV. Instructions to Bidders.

To be eligible to bid for this Contract, a contractor must meet the following major requirements:

3:30:00 PM

a) Registration certificate from SEC, Department of Trade and Industry (DTI) for sole proprietorship, or CDA for cooperatives;

b) Mayor's/Business permit issued by the city or municipality where the principal place of business of the prospective bidder is located or the equivalent document for exclusive economic zones or areas;

c) Tax clearance per Executive Order 398, Series of 2005, as finally reviewed and approved by the BIR;

d) Filipino citizen or 60% Filipino-owned partnership/corporation;

e) Completion of a similar contract costing at least 50% of the ABC within [insert relevant period]; and

f) Net Financial Contracting Capacity (NFCC) at least equal to the ABC or in lieu of the NFCC computation, a committed line of credit (CLC) specific to the contract to be bid from a universal or commercial bank. g) PCAB License at least with Category "D" and ARCC Small A or B in GE1, GE2 and GB1

The LAOAG CITY-BAC will use non-discretionary "pass/fail" criteria in the eligibility check, preliminary examination of bids, evaluation of bids, post-qualification, and award.

The schedule of key procurement activities for this Contract is shown below:

Activity Time Place

1.Issuance/Downloading of Bidding Documents September30, 2023 Hard copies at BAC Secretariat, Brgy. 10, Laoag City Downloadable from

(a) Laoag City website www.laoagcity.gov.ph, (b) PhilGEPs website www.philgeps.gov.ph

2. Pre-Bid Conference October 6, 2023 City Conference Room

Laoag City Hall, Laoag City

3. Receipt by the BAC of Bids Deadline: 3:30 PM, October 18, 2023 BAC Office, BAC Secretariat, Brgy. 10, Laoag City 4. Opening of Bids 3:30 PM, October 18, 2023 City Conference Room Laoag City Hall, Laoag City

Bidders shall pay the BAC a non-refundable fee in pursuant to the Standard Rates on the sale of bidding documents (P500.00 each line item with ABC=P500.000 or less; P1.000.00 each line item with ABC more than P500.000 to 1.000.000) at the City Treasurer's Office, upon securing hard copies of the Documents. All Bids must be accompanied by a bid security in any of the acceptable forms and in the amount stated in Instruction to Bidders.

The Laoag City - BAC reserves the right to accept or reject any bid and to annul the bidding process any time before the Contract award, without incurring any liability to the affected bidders.

10/13/23, 8:14 PM

 ${\it printable} Bid Notice Abstract$

Any requests for additional information concerning this bidding shall be directed to:

JOVYLYN P. LUCAS BAC-Secretariat Head (077) 772 0001 local 217

Approved by:

RUBY ANN R. BUNALADE BAC Vice Chairman

Created by Esmeralda Bareng Antonio

28/09/2023

Date Created

The PhilGEPS team is not responsible for any typographical errors or misinformation presented in the system. PhilGEPS only displays information provided for by its clients, and any queries regarding the postings should be directed to the contact person/s of the concerned party.

 $\ensuremath{\mathbb{C}}$ 2004-2023 DBM Procurement Service. All rights reserved.

Help | Contact Us | Sitemap