



Philippine Government Electronic Procurement System

Central Portal for
Philippine Government
Procurement Opportunities

Award Notice Abstract (Ref No.: 4516624)

Status: Updated

<p>Reference Number: 10124313</p> <p>Control Number: 2023-09-010</p> <p>Bid Notice Title: Construction/Improvement/ of Multi-Purpose Building, Drainage, Road Shoulder and Concrete Pavement at Different Locations, Laoag City)</p> <p>Approved Budget: Php6,998,577.27</p> <p>Procurement Mode: Public Bidding</p> <p>Classification: Civil Works</p> <p>Category: Construction Projects</p> <p>Applicable Procurement Rules: Implementing Rules and Regulations</p> <p>Funding Source: Government of the Philippines (GOP)</p> <p>Funding Instrument: Budget for the Contract Approved by the Sanggunian</p> <p>Location: Ilocos Norte</p> <p>Contract Duration: 0 Day/s</p> <p>Contact Person: Esmeralda Antonio</p> <p>Created By: Esmeralda Antonio</p>	<p>CITY OF LAOAG, ILOCOS NORTE Laoag City Hall Laoag City Ilocos Norte, Region I, Philippines Continuation of Multi-Purpose Building</p> <p>Awardee : THREE V CONSTRUCTION</p> <p>Address : Brgy. 01 San Nicolas, Ilocos Norte San Nicolas Ilocos Norte, Region I, Philippines</p> <p>Contact Person : Laarni Cristina Pedro Lorenzo</p> <p>Designation : Authorized Managing Officer</p> <table border="1" style="width: 100%; border-collapse: collapse;"> <thead> <tr> <th style="width: 5%;">#</th> <th style="width: 70%;">Product/Service/Project Name</th> <th style="width: 25%;">Budget</th> </tr> </thead> <tbody> <tr> <td style="text-align: center;">5</td> <td>Continuation of Multi-Purpose Building, Brgy. 30-A Suyo, Laoag City, 72000000, 1, Lot</td> <td style="text-align: right;">Php499,908.74</td> </tr> </tbody> </table> <p>Reason for Award : LCRB</p>	#	Product/Service/Project Name	Budget	5	Continuation of Multi-Purpose Building, Brgy. 30-A Suyo, Laoag City, 72000000, 1, Lot	Php499,908.74	<p>Award Type: Award Notice</p> <p>Contract Amount: Php496,000.00</p> <p>Award Date: 13-Oct-2023</p> <p>Publish Date: 22-Nov-2023</p> <p>Date Last Updated: 18-Jan-2024</p> <p>Contract Number: 2023-09010</p> <p>Proceed Date: 21-Nov-2023</p> <p>Contract Effectivity Date: 23-Oct-2023</p> <p>Contract End Date: 20-Dec-2023</p> <p>Created By: Esmeralda Bareng Antonio</p> <p>Date Created: 22-Nov-2023</p> <p>Approver: Esmeralda Bareng Antonio</p> <p>View Documents: 5</p>
#	Product/Service/Project Name	Budget						
5	Continuation of Multi-Purpose Building, Brgy. 30-A Suyo, Laoag City, 72000000, 1, Lot	Php499,908.74						