



Philippine Government Electronic Procurement System

Central Portal for
Philippine Government
Procurement Opportunities

Award Notice Abstract (Ref No.: 4517427)

Status: Updated

<p>Reference Number: 10124313</p> <p>Control Number: 2023-09-010</p> <p>Bid Notice Title: Construction/Improvement/ of Multi-Purpose Building, Drainage, Road Shoulder and Concrete Pavement at Different Locations, Laoag City)</p> <p>Approved Budget: Php6,998,577.27</p> <p>Procurement Mode: Public Bidding</p> <p>Classification: Civil Works</p> <p>Category: Construction Projects</p> <p>Applicable Procurement Rules: Implementing Rules and Regulations</p> <p>Funding Source: Government of the Philippines (GOP)</p> <p>Funding Instrument: Budget for the Contract Approved by the Sanggunian</p> <p>Location: Ilocos Norte</p> <p>Contract Duration: 0 Day/s</p> <p>Contact Person: Esmeralda Antonio</p> <p>Created By: Esmeralda Antonio</p>	<p>CITY OF LAOAG, ILOCOS NORTE Laoag City Hall Laoag City Ilocos Norte, Region I, Philippines</p> <p>Continuation of Slope Protection and Construction</p> <p>Awardee : J.B. FELIPE CONSTRUCTION</p> <p>Contact Person : Jofrey Barangan Felipe</p> <p>Address : Brgy. 40, Balatong Laoag City Ilocos Norte, Region I, Philippines</p> <p>Designation : Owner</p>	<p>Award Type: Award Notice</p> <p>Contract Amount: Php496,200.00</p> <p>Award Date: 13-Oct-2023</p> <p>Publish Date: 23-Nov-2023</p> <p>Date Last Updated: 27-Jan-2024</p> <p>Contract Number: 2023-09-010-10</p> <p>Proceed Date: 23-Oct-2023</p> <p>Contract Effectivity Date: 23-Oct-2023</p> <p>Contract End Date: 22-Nov-2023</p> <p>Created By: Esmeralda Bareng Antonio</p> <p>Date Created: 23-Nov-2023</p> <p>Approver: Esmeralda Bareng Antonio</p> <p>View Documents: 5</p>						
<p>Line Item</p> <table border="1"> <thead> <tr> <th>#</th> <th>Product/Service/Project Name</th> <th>Budget</th> </tr> </thead> <tbody> <tr> <td>10</td> <td>Continuation of Slope Protection and Construction, of Access Bridge of Eco-Park at Purok 7, Brgy. 52-A San Mateo, Laoag City, 72000000, 1, Lot</td> <td>Php499,863.72</td> </tr> </tbody> </table>			#	Product/Service/Project Name	Budget	10	Continuation of Slope Protection and Construction, of Access Bridge of Eco-Park at Purok 7, Brgy. 52-A San Mateo, Laoag City, 72000000, 1, Lot	Php499,863.72
#	Product/Service/Project Name	Budget						
10	Continuation of Slope Protection and Construction, of Access Bridge of Eco-Park at Purok 7, Brgy. 52-A San Mateo, Laoag City, 72000000, 1, Lot	Php499,863.72						
<p>Reason for Award : LCRB</p>								